STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 12/ 05/ 06 I'N MENDOCI NO COUNTY NEAR FORT BRAGG 12/ 06/ 06
CONTRACT NUMBER 01- 385704 FROM 0.5 KM NORTH TO 0.2 KM SOUTH CONTRACT CCODE "A '’
LOCATI ON 01- MEN-1-69.4/70.1 CF TEN M LE RI VER BRI DGE 114 CONTRACT | TEMS
REPLACE BRI DGE FEDERAL AID ACST-P001-(529)E

P- P001- (529) E
ACBR- P001- (529) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 5. 0%

PROPGCSALS | SSUED 25 FUND TOTAL HA4S2 44,879, 000 TOTAL NUMBER OF WORKI NG DAYS 690
NUMBER OF BI DDERS 2 ENG NEERS EST 41, 037, 531. 00 AMOUNT OVER 2,492,674.00 PERCENT OVER EST 6. 07
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 43, 530, 205. 00 2 GOLDEN STATE BRI DGE | NC 925 372-8000
00851187
901 HOWE ROAD FAX 925 372-8001
MARTI NEZ CA 94553
2 44,900, 748. 00 1 M C M CONSTRUCTI ON | NC 916 334-1221
00286430
P O BOX 620 FAX 916 334- 0562

NORTH HI GHLANDS CA 95660



01- 385704 Bl D245

01- MEN-1-69 PAGE 2

12/ 05/ 06 12/ 06/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 DRI LL TECH DRI LLI NG AND SHORI NG CAST I N DRI LLED HCOLE PI LE ( PARTI AL)
ANTI OCH CA
HARRI S SALI NAS REBAR REI NFORCI NG STEEL ( PARTI AL)
LI VERMORE CA
MENDOCI NO CONSTRUCTI ON' SERVI CES RACDWORK AND RELATED ( PARTI AL)
WLLITS CA
PENHALL COVPANY REMOVE BRI DCGE ( PARTI AL)
SAN LEANDRO CA
ROADWAY ELECTRI CAL ELECTRI CAL
MODESTO CA
SCHWAGER DAVI S | NC PRESTRESSI NG ( PARTI AL)

SAN JOSE CA



01- 385704
01- MEN-1-69

12/ 05/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

12/ 06/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CAL KIRK
ARCADA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

HARRI S SALI NAS REBAR
LI VERMORE CA

MBI
LI VERMORE CA

MENDOCI NO CONSTRUCTI ON' SERVI CES
WLLITS CA

Pl SOR FENCE
Cl TRUS HEI GATS CA

SCHWAGER DAVI S
SAN JOSE CA

ERCSI ON CONTRCOL AND PLANTI NG

STRI PI NG

REBAR

METAL BEAM GUARD RAI L AND CRASH CUSHI ONS

EARTHWORK, PAVI NG AND UNDERGROUND

METAL RAIL AND BRI DGE RAI L

PRESTRESSI NG AND HI NGE TI EDOWNS



01- 385704 Bl D245

01- MEN-1-69 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
12/ 05/ 06 12/ 06/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 9, 000. 00 9, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 690 5, 200. 00 3, 588, 000. 00
3 071322 TEMPORARY FENCE (TYPE CL-1.8) M 430 22.00 9, 460. 00
4 010070 TEMPORARY GATE (TYPE CL-1.8) EA 2 1, 000. 00 2, 000. 00
5 071325 TEMPORARY FENCE ( TYPE ESA) M 1, 650 15. 00 24,750. 00
6 010071 ASBESTOS HEALTH AND SAFETY PLAN LS LUWP SUM 2, 000. 00 2, 000. 00
7 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 4,500. 00 4, 500. 00
PREVENTI ON PLAN
8 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 75, 000. 00 75, 000. 00
9 074023 TEMPORARY EROSI ON CONTROL M 550 9. 00 4, 950. 00
10 074028 TEMPORARY FI BER ROLL M 670 23.00 15, 410. 00
11 074029 TEMPORARY SI LT FENCE M 140 15. 00 2,100. 00
12 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 8 2, 800. 00 22,400. 00
13 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 2 3, 000. 00 6, 000. 00
14 074034 TEMPORARY COVER %24 2,700 7.00 18, 900. 00
15 074037 MOVE- | N MOVE- QUT EA 8 1, 250. 00 10, 000. 00
( TEMPORARY EROCSI ON CONTRQOL)
16 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 6, 000. 00 6, 000. 00
17 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 125, 000. 00 125, 000. 00
18 120120 TYPE |11 BARRI CADE EA 20 110. 00 2,200. 00
19 010072 TRAFFI C PLASTI C DRUM EA 44 80. 00 3, 520. 00
20 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 4 33, 000. 00 132, 000. 00
21 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 140 140. 00 19, 600. 00
22 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 42 250. 00 10, 500. 00
23 150305 CBLI TERATE SURFACI NG MR 630 12. 00 7, 560. 00
24 150605 REMOVE FENCE M 630 12. 00 7,560. 00
25 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 86 80. 00 6, 880. 00
26 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 40 90. 00 3, 600. 00
STRI PE
27 150742 REMOVE ROADSI DE SI GN EA 4 250. 00 1, 000. 00
28 150771 REMOVE ASPHALT CONCRETE DI KE M 32 24.00 768. 00
29 150805 REMOVE CULVERT EA 5 2,500. 00 12, 500. 00
30 150821 REMOVE HEADWAL L EA 8 750. 00 6, 000. 00
31 150823 REMOVE DOWNDRAI N EA 1 1, 500. 00 1, 500. 00
32 152381 RELOCATE GATE EA 1 3, 500. 00 3, 500. 00
33 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 2,900 10. 00 29, 000. 00
34 157550 BRI DGE REMOVAL LS LUMP SUM 2, 250, 000. 00 2, 250, 000. 00
35 160101 CLEARI NG AND GRUBBI NG LS LUWVP SUM 40, 000. 00 40, 000. 00



01- 385704 Bl D245

01- MEN- 1- 69 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
12/ 05/ 06 12/ 06/ 06
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 190101 ROADWAY EXCAVATI ON VB 5, 570 45. 00 250, 650. 00
37 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 000. 00 2, 000. 00
38 190139 ROADWAY EXCAVATI ON ( UNSUI TABLE MATERI AL) VB 3, 140 45. 00 141, 300. 00
39 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 1, 000 200. 00 200, 000. 00
40 (F) 192008 STRUCTURE EXCAVATI ON ( TYPE A) VB 2,380 1, 100. 00 2, 618, 000. 00
41 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 2. 600 900. 00 2. 340, 000. 00
42 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 630 125. 00 78, 750. 00
43 010073 DI TCH EXCAVATI ON ( UNSUI TABLE) VB 26 125. 00 3, 250. 00
44 198001 | MPORTED BORROW VB 2, 780 55. 00 152, 900. 00
45 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG TONN 85 135. 00 11, 475. 00
46 010074 WEED CONTROL MAT FI BER M2 102 150. 00 15, 300. 00
47 200101 | MPORTED TOPSOI L VB 820 100. 00 82, 000. 00
48 (S) 203003 STRAW ( EROS| ON' CONTROL) TONN 10 450. 00 4. 500. 00
49 (S) 203014 FI BER ( EROSI ON CONTROL) KG 5,970 6. 00 35, 820. 00
50 (S) 203021 FI BER ROLLS M 690 18. 00 12, 420. 00
51 (S) 203024 COVPOST ( EROSI ON' CONTROL) VB 7 155. 00 1, 085. 00
52 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 8 1, 350. 00 10, 800. 00
53 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 410 35. 00 14, 350. 00
54 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 350 3. 00 1, 050. 00
55 (S) 204036 PLANT (GROUP B) EA 13 125. 00 1, 625. 00
56 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 15, 000. 00 15, 000. 00
57 260201 CLASS 2 AGGREGATE BASE VB 1, 560 100. 00 156, 000. 00
58 390102 ASPHALT CONCRETE ( TYPE A) TONN 2,030 200. 00 406, 000. 00
59 010075 ASPHALT CONCRETE ( OPEN GRADED, 25 MV) TONN 590 200. 00 118, 000. 00
60 391005 PAVI NG ASPHALT ( BI NDER- PAVENENT TONN 0.6 3, 000. 00 1, 800. 00
REI NFORCI NG FABRI C)
61 393001 PAVEMENT REI NFORCI NG FABRI C M2 460 5. 00 2, 300. 00
62 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 12 175. 00 2. 100. 00
AREA)
63 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 140 40. 00 5, 600. 00
64 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 76 40. 00 3, 040. 00
65 (S) 490657 600 MV CAST- | N- DRI LLED- HOLE CONCRETE M 485 1, 850. 00 897, 250. 00
Pl LI NG
66 (S) 490658 750 MM CAST- | N- DRI LLED- HOLE CONCRETE M 1, 427 1, 750. 00 2, 497, 250. 00
Pl LI NG
67 (S) 490676 600 MV CAST- | N- DRI LLED- HOLE CONCRETE M 448 2, 225. 00 996, 800. 00
Pl LI NG (ROCK SOCKET)
68 (S) 040430 762 MM PERVANENT STEEL CASI NG M 1, 427 975. 00 1, 391, 325. 00



01- 385704 Bl D245

01- MEN- 1- 69 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
12/ 05/ 06 12/ 06/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
69 499036 FURNI SH CAST- | N- STEEL- SHELL CONCRETE M 4,410 755. 00 3, 329, 550. 00
PILING (762 M)
70 (S) 499037 DRI VE CAST- | N- STEEL- SHELL CONCRETE EA 136 16, 500. 00 2, 244, 000. 00
PILE (762 MV)
71 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 350, 000. 00 350, 000. 00
72 510000 SEAL COURSE CONCRETE VB 540 1, 100. 00 594, 000. 00
73 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 1,110 950. 00 1, 054, 500. 00
74 (F) 510053 STRUCTURAL CONCRETE, BRI DGE MB 5, 600 1, 455. 00 8, 148, 000. 00
75 (F) 510085 STRUCTURAL CONCRETE, APPROACH SLAB VB 31 1, 450. 00 44, 950. 00
(TYPE EQ
76 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 2.3 4,500. 00 10, 350. 00
77 511106 DRI LL AND BOND DOWEL M 9 200. 00 1, 800. 00
78 511109 DRI LL AND BOND DOVEL ( EPOXY CARTRI DGE) EA 21 222. 00 4,662.00
79 (S) 518050 PTFE BEARI NG EA 12 4,700. 00 56, 400. 00
80 (S) 519129 JO NT SEAL ASSEMBLY (MR 101 MM - 160 MV) M 13 1, 800. 00 23, 400. 00
81 (S) 519130 JO NT SEAL ASSEMBLY (MR 161 MM - 240 M) M 26 3, 000. 00 78, 000. 00
82 (SF)520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 1,556,500 2.00 3,113, 000. 00
83 (S) 520120 HEADED BAR REl NFORCEMENT EA 4,322 10. 00 43, 220. 00
84 566011 ROADSI DE SI GN - ONE POST EA 2 700. 00 1, 400. 00
85 641136 600 MM PLASTI C PI PE M 37 700. 00 25, 900. 00
86 641138 750 MM PLASTI C Pl PE M 28 900. 00 25, 200. 00
87 680264 80 MM PLASTI C Pl PE ( OUTLET) M 50 450. 00 22, 500. 00
88 690970 300 MM PLASTI C Pl PE DOWNDRAI N M 23 250. 00 5, 750. 00
89 692088 300 MM ENTRANCE TAPER EA 1 900. 00 900. 00
90 692383 300 MM ANCHOR ASSEMBLY EA 3 250. 00 750. 00
91 705045 600 MM STEEL FLARED END SECTI ON EA 4 600. 00 2, 400. 00
92 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 8 200. 00 1, 600. 00
93 721010 ROCK SLOPE PROTECTI ON VB 47 335. 00 15, 745. 00
(BACKING NO. 1, METHOD B)
94 729010 ROCK SLOPE PROTECTI ON FABRI C MR 150 5. 00 750. 00
95 (SF) 750041 | SOLATI ON CASI NG KG 10, 900 12.00 130, 800. 00
96 ( SF) 750496 M SCELLANEOUS METAL KG 1, 670 9. 00 15, 030. 00
(RESTRAI NER - PI PE TYPE)
97 (SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 4, 050 12. 00 48, 600. 00
98 820107 DELI NEATOR ( CLASS 1) EA 3 100. 00 300. 00
99 820112 MARKER ( CULVERT) EA 6 100. 00 600. 00
100 010076 H GHWAY POST MARKER EA 6 100. 00 600. 00
101 820151 OBJECT MARKER ( TYPE L-1) EA 1 100. 00 100. 00



01- 385704 Bl D245

01- MEN-1-69 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7

12/ 05/ 06 12/ 06/ 06
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

102 (S) 832001 METAL BEAM GUARD RAI LI NG M 150 200. 00 30, 000. 00
103 ( SF) 040431 METAL RAILING (1.37 M M 464 420. 00 194, 880. 00
104 (F) 040432 CALI FORNI A ST-10 BRI DGE RAI L ( MODI FI ED) M 930 550. 00 511, 500. 00
105 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 2 5, 000. 00 10, 000. 00
106 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 1, 000. 00 1, 000. 00
107 839577 END CAP (TYPE TA) EA 2 250. 00 500. 00
108 839578 END CAP (TYPE TC) EA 2 250. 00 500. 00
109 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 1 3, 000. 00 3, 000. 00
110 010077 CRASH CUSHI ON ( QUADGUARD) EA 2 45, 000. 00 90, 000. 00
111 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 4,400 5. 00 22,000. 00
112 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 310 7.00 2,170.00
113 040433 I NSTALL COVMUNI CATI ON CONDUI T BRI DGE M 1,370 100. 00 137, 000. 00
114 999990 MOBI LI ZATI ON LS LUMP SUM 4,200, 000. 00 4, 200, 000. 00

TOTAL 43, 530, 205. 00



01- 385704 Bl D245

01- MEN-1-69 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
12/ 05/ 06 12/ 06/ 06
| TEM SECOND
Bl D AMOUNT

1 9, 000. 00 9000. 00

2 5, 000. 00 3450000. 00

3 20. 00 8600. 00

4 800. 00 1600. 00

5 20. 00 33000. 00

6 2, 000. 00 2000. 00

7 2,500. 00 2500. 00

8 25, 000. 00 25000. 00

9 8. 00 4400. 00
10 15. 00 10050. 00
11 100. 00 14000. 00
12 2,000. 00 16000. 00
13 5, 000. 00 10000. 00
14 3. 00 8100. 00
15 900. 00 7200. 00
16 7, 500. 00 7500. 00
17 97, 500. 00 97500. 00
18 200. 00 4000. 00
19 150. 00 6600. 00
20 15, 000. 00 60000. 00
21 200. 00 28000. 00
22 500. 00 21000. 00
23 10. 00 6300. 00
24 4.00 2520. 00
25 50. 00 4300. 00
26 100. 00 4000. 00
27 200. 00 800. 00
28 16. 00 512. 00
29 2, 000. 00 10000. 00
30 650. 00 5200. 00
31 1, 300. 00 1300. 00
32 1, 000. 00 1000. 00
33 8.50 24650. 00
34 500, 000. 00 500000. 00
35 40, 000. 00 40000. 00
36 41. 00 228370. 00
37 2, 000. 00 2000. 00
38 41. 00 128740. 00
39 1, 000. 00 1000000. 00




01- 385704 Bl D245

01- MEN-1-69 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
12/ 05/ 06 12/ 06/ 06
| TEM SECOND
Bl D AMOUNT

40 1, 600. 00 3808000. 00
41 2,000. 00 5200000. 00
42 100. 00 63000. 00
43 110. 00 2860. 00
44 45. 00 125100. 00
45 110. 00 9350. 00
46 150. 00 15300. 00
47 50. 00 41000. 00
48 600. 00 6000. 00
49 1.00 5970. 00
50 15. 00 10350. 00
51 150. 00 1050. 00
52 800. 00 6400. 00
53 60. 00 24600. 00
54 2.00 700. 00
55 500. 00 6500. 00
56 4, 000. 00 4000. 00
57 95. 00 148200. 00
58 184. 00 373520. 00
59 200. 00 118000. 00
60 2,500. 00 1500. 00
61 4.00 1840. 00
62 165. 00 1980. 00
63 40. 00 5600. 00
64 40. 00 3040. 00
65 1, 500. 00 727500. 00
66 750. 00 1070250. 00
67 2,200. 00 985600. 00
68 850. 00 1212950. 00
69 700. 00 3087000. 00
70 9, 000. 00 1224000. 00
71 350, 000. 00 350000. 00
72 400. 00 216000. 00
73 700. 00 777000. 00
74 1, 960. 00 10976000. 00
75 300. 00 9300. 00
76 3, 000. 00 6900. 00
77 100. 00 900. 00
78 100. 00 2100. 00




01- 385704 Bl D245

01- MEN-1-69 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
12/ 05/ 06 12/ 06/ 06
| TEM SECOND
Bl D AMOUNT

79 2,500. 00 30000. 00
80 400. 00 5200. 00
81 800. 00 20800. 00
82 1.90 2957350. 00
83 8. 00 34576. 00
84 350. 00 700. 00
85 600. 00 22200. 00
86 800. 00 22400. 00
87 400. 00 20000. 00
88 250. 00 5750. 00
89 900. 00 900. 00
90 230. 00 690. 00
91 600. 00 2400. 00
92 180. 00 1440. 00
93 330. 00 15510. 00
94 5. 00 750. 00
95 5. 00 54500. 00
96 5. 00 8350. 00
97 5. 00 20250. 00
98 100. 00 300. 00
99 100. 00 600. 00
100 100. 00 600. 00
101 100. 00 100. 00
102 200. 00 30000. 00
103 310. 00 143840. 00
104 470. 00 437100. 00
105 4, 500. 00 9000. 00
106 1, 000. 00 1000. 00
107 200. 00 400. 00
108 200. 00 400. 00
109 2,500. 00 2500. 00
110 30, 000. 00 60000. 00
111 4.00 17600. 00
112 10. 00 3100. 00
113 50. 00 68500. 00
114 4,486, 840. 00 4486840. 00

TOT 44,900, 748. 00



